

September 15, 2026

Village of Tuxedo Park
80 Lorillard Road
Tuxedo Park, New York 10987
Attn: Hon. Marc Citrin, Mayor

RE: SSES Phase 3, Sub-Basins 5, 8, 16 & 17. Project #2: Pipe Lining
Contract No. DPW-2026-03

Dear Mayor Citrin:

Weston & Sampson has reviewed the four (4) sealed bids for the SSES Phase 3, Sub-Basins 5, 8, 16 & 17: Project #2: Pipe Lining project that were received on Friday, September 4, 2026, at Village Hall. The bids are tabulated below.

SSES Phase 3, Sub-Basins 5, 8, 16 & 17. Project #2: Pipe Lining.	
Bidder	Total Bid Price
Arold Construction	\$550,050.00
InsituForm Technologies	\$797,450.00
National Water Main Cleaning	\$852,955.00
JR Cruz Corp	\$2,065,700.00

Based on our review of the bid packages, the bid packages are in conformance with the bid submittal requirements. Therefore, in accordance with the bid evaluation process, we have reviewed the lowest bidder to assess their qualifications and ability to satisfactorily perform the work. This review considered such aspects as experience, equipment and manpower resources, performance on other projects, and financial condition in relation to the size and scope of work for the project. As such, we recommend that the Village proceeds with the award of the contract for Contract No. DPW-2026-03: Public Sanitary Sewer Repairs (Pipe Lining) to the lowest bidder, Arold Construction Company, Inc., for a total project bid price of \$550,050.00. If you have any questions, please do not hesitate to contact us.

Very truly yours,
WESTON & SAMPSON, PE, LS, LA, PC



Joseph Zongol, PE, NICET III
Senior Associate | Regional Manager (FL)

Attach: Bid Tabulation

Village of Tuxedo Park SSES Phase 3, Sub-basins 5, 8, 16 & 17 BID DATE: September 4, 2026										
			Arold Construction		Insituform Technologies, LLC		National Water Main Cleaning		JR Cruz	
ITEM NO.	CONT. QUAN.	DESCRIPTION	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT
PL1	1,600	8-inch VCP Cured-In-Place Pipe	\$ 55.00	\$ 88,000.00	\$ 104.00	\$ 166,400.00	\$ 86.00	\$ 137,600.00	\$ 285.00	\$456,000.00
PL2	2,775	6-inch VCP Cured-In-Place Pipe	\$ 85.00	\$ 235,875.00	\$ 113.00	\$ 313,575.00	\$ 158.00	\$ 438,450.00	\$ 260.00	\$721,500.00
PL3	800	8-inch PVC Clean, Inspect, Test and Seal Pipe	\$ 12.00	\$ 9,600.00	\$ 24.00	\$ 19,200.00	\$ 25.00	\$ 20,000.00	\$ 130.00	\$104,000.00
PL4	600	6-inch PVC Clean, Inspect, Test and Seal Pipe	\$ 12.00	\$ 7,200.00	\$ 44.00	\$ 26,400.00	\$ 26.00	\$ 15,600.00	\$ 125.00	\$75,000.00
PL5	6	Re-instate Sewer Lateral Connection	\$ 1,250.00	\$ 7,500.00	\$ 3,500.00	\$ 21,000.00	\$ 250.00	\$ 1,500.00	\$ 2,700.00	\$16,200.00
PL6	7	Point Repair of Gravity Sewers (Open Cut)	\$ 12,500.00	\$ 87,500.00	\$ 15,500.00	\$ 108,500.00	\$ 13,640.00	\$ 95,480.00	\$ 50,000.00	\$350,000.00
PL7	1,700	CCTV Inspection of Sanitary Sewer Pipe	\$ 5.00	\$ 8,500.00	\$ 19.00	\$ 32,300.00	\$ 11.00	\$ 18,700.00	\$ 40.00	\$68,000.00
PL8	5	Short Liner Installation, 5-Foot Segments	\$ 5,750.00	\$ 28,750.00	\$ 1,500.00	\$ 7,500.00	\$ 3,125.00	\$ 15,625.00	\$ 15,000.00	\$75,000.00
PL9	50	Additional Crushed Stone	\$ 30.00	\$ 1,500.00	\$ 189.00	\$ 9,450.00	\$ 80.00	\$ 4,000.00	\$ 300.00	\$15,000.00
PL10	1	Mobilization	\$ 7,500.00	\$ 7,500.00	\$ 25,000.00	\$ 25,000.00	\$ 30,000.00	\$ 30,000.00	\$ 100,000.00	\$100,000.00
PL11	1	Allowance	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$40,000.00
PL12	225	4-inch VCP Cured-In-Place Pipe	\$ 125.00	\$ 28,125.00	\$ 125.00	\$ 28,125.00	\$ 160.00	\$ 36,000.00	\$ 200.00	\$45,000.00
		Total Bid		\$ 550,050.00		\$ 797,450.00		\$ 852,955.00		\$2,065,700.00